Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
11/ 20/ 02

06- 397204
06- KER- 58- 46. 0/ 51. 6

ENG NEERS EST

Bl D TOTAL

4,901, 901. 00

5,537, 332.00

6,116, 967. 95

6, 810, 934. 00

SUMMARY

HA22

Bl DDER | D

I N KERN COUNTY | N AND NEAR
BAKERSFI ELD FROM VAN BUREN PLACE TO
CAM NO DEL RIO

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOLVEMENT 11/ 21/ 02

CONTRACT CODE "A '
47 CONTRACT | TEMS

FEDERAL Al D ACNH P058-(089)E

TOTAL NUMBER OF WORKI NG DAYS 185

6, 085, 000. 00 AMOUNT UNDER 1, 183, 099. 00

PERCENT UNDER EST 19. 44

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

661 831-7331
00000088
661 831-0113

831 724-1011
00000089
831 768-4021

559 834-4800
00745178
559 834-4888

360 693-1478
00433176
360 693-5582



06- 397204 Bl D245

06- KER- 58- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C ELECTRIC ELECTRI CAL AND S| GNAL
BAKERSFI ELD CA

ALCRON FENCE FENCE AND METAL BEAM GUARD RAI L
SUN VALLEY CA

AUSTI N ENTERPRI SE CONSTRUCTI ON AREA SI GNS AND JO NT SEAL
BAKERSFI ELD CA

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA



06- 397204 Bl D245

06- KER- 58- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
ALCORN FENCE CO GUARD RAI L
SUN VALLEY CA
AUSTI N ENTERPRI SE T JS TRAFFI C CONSTRUCTI ON AREA SI GNS
BAKERSFI ELD CA
AUSTI N ENTERPRI SE T JS TRAFFI C PORTLAND CEMENT CONCRETE PAVEMENT AND JO NT SEALS
BAKERSFI ELD CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
SAMROD M SCELLANEQUS CONCRETE
LANCASTER CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE | TEMS 37 THRU 42
SUN VALLEY CA 91353
APCO | TEMS 27 (PARTI AL)
P O BOX 790

GOSHEN CA 93227
CONTI NUED ON NEXT PAGE



06- 397204 Bl D245
06- KER- 58- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 20/ 02 11/21/02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K R C SAFETY CO I NC
6084 HURLEY AVE
VI SALI A CA 93291

LOCP ELECTRIC
BAKERSFI ELD CA

STANDARD ENG NEERI NG
FULLERTON CA

STERNDAHL ENTERPRI SES

11861 BRANFORD ST
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

ITEMS 5 THRU 7, 11 AND 13 (PARTI AL)

| TEM 46

I TEMS 29 THRU 31 AND 35

I TEM5 8 THRU 10, 14 AND 43 THRU 45

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
ALCORN FENCE GUARD RAI L

SUN VALLEY CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

SAMRCD
LANCASTER CA
CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS, BARRI CADES, CHANNEL| ZERS

JO NT SEALS AND SAW CUTTI NG

M SCELLANEQUS CEMENT



06- 397204
06- KER- 58- 4 SUMMARY OF

11/ 20/ 02
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 5
11/21/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

VALENTI NE STRI PI NG
VANCOUVER WA

STRI PI NG

GRI NDI NG



06- 397204 Bl D245

06- KER- 58- 4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
11/ 20/ 02 11/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 185 750. 00 138, 750. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 000. 00* 13, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 313, 935. 00* 313, 935. 00
7 120120 TYPE |11 BARRI CADE EA 9 55. 00 495. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 460 5. 00 2, 300. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 35 75. 00 2, 625. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 30 60. 00 1, 800. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 55, 000. 00* 55, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 320 44. 00 14, 080. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 234. 00 5, 148. 00
14 150713 REMOVE PAVENENT MARKI NG MR 37 34. 00 1, 258. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 620 2. 00 1, 240. 00
16 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
17 150821 REMOVE HEADWALL EA 2 650. 00 1, 300. 00
18 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT MR 130, 000 1.15 149, 500. 00
(60 MV MAXI MUM)
19 (S) 029953 COLD PLANE ASPHALT CONCRETE PAVEMENT AND MR 18, 400 3.00 55, 200. 00
BASE (165 MV MAXI MUM)
20 (S) 029954 COLD PLANE ASPHALT CONCRETE PAVEMENT AND MR 20, 400 3.50 71, 400. 00
BASE (210 MV MAXI MUM)
21 (S) 029955 COLD PLANE ASPHALT CONCRETE PAVEMENT AND MR 14, 000 5.30 74, 200. 00
BASE (270 MV MAXI MUM)
22 153210 REMOVE CONCRETE VB 7 355. 00 2, 485. 00
23 (S) 156576 REMOVE METAL RAI LI NG M 45 103. 00 4, 635. 00
24 190101 ROADWAY EXCAVATI ON VB 3, 680 68. 00 250, 240. 00
25 260201 CLASS 2 AGGREGATE BASE B 390 50. 00 19, 500. 00
26 390152 ASPHALT CONCRETE TONN 64, 100 40. 00 2, 564, 000. 00
27 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 800 4.50 3, 600. 00
28 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 95 200. 00 19, 000. 00
29 401000 CONCRETE PAVENMENT VB 660 688. 00 454, 080. 00
30 404092 SEAL PAVEMENT JO NT M 600 18. 00 10, 800. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.2 4, 000. 00 4, 800. 00
32 650069 450 MM REI NFORCED CONCRETE Pl PE M 3 717. 00 2,151. 00
33 664049 1350 MM CORRUGATED STEEL PI PE M 2 3, 350. 00 6, 700. 00

(3.51 MM THI CK)



06- 397204 Bl D245

06- KER- 58- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 20/ 02 11/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 705051 1350 MM STEEL FLARED END SECTI ON EA 2 1, 125. 00 2, 250. 00
35 (F) 731502 M NOR CONCRETE (M SCELLANEQUS VB 309. 4 405. 00 125, 307. 00

CONSTRUCTI ON)
36 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 3. 00 324. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 24 140. 00 3, 360. 00
38 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 33 327. 00 10, 791. 00
39 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,616. 00 5, 232. 00
40 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,180. 00 2,180. 00
41 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 5, 500. 00 5, 500. 00
42 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 1 360. 00 360. 00
43 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1,610 24. 00 38, 640. 00
44 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 39, 200 . 40 15, 680. 00
( SPRAYABLE)

45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,110 3.50 7, 385. 00
46 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUVMP SUM 350, 000. 00* 350, 000. 00
47 (S) 030374 COLD PLANE ASPHALT CONCRETE MR 19, 900 3.30 65, 670. 00

PAVEMENT & BASE (180MM NAXI MUM
TOTAL 4,901, 901. 00



| TEM
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06- 397204
06- KER- 58- 4
11/ 20/ 02

11, 000.
532, 000.
100.

5.

65.

30.

20, 000.
35.
250.

17.

1.

500.
250.

225.
730.
17.

2, 000.
500.
1, 000.
1, 000.
460.

130.
300.
2, 400.

532000.
900.
2300.
2275.
900.
20000.
11200.
5500.
629.
620.
500.
500.
182000.
64400.
89760.
81200.
3500.
4275.
276000.
21450.
2564000.
4800.
21375.
481800.
10200.
2400.
1500.
2000.
2000.
142324.
324.
3120.
9900.
4800.

SUMMARY

242, 500.
507.

5.

73.

33.

32, 500.
29.
242.
18.

3.

1, 051.
1, 145.

641.
948.
25.

4, 368.
871.
1, 617.
1, 253.
968.

145.
339.
2,708.

OF

REMA/

11284.
242500.
4569.
2594.
2567.
1015.
32500.
9536.
5337.
688.
2077.
1051.
2291.
325000.
49680.
59160.
43400.
2291.
2290.
184000.
16668.
3375506.
3840.
60900.
625812.
15570.
5242.
2615.
3234.
2507.
299530.
334.
3480.
11187.
5416.

N |

N G

10, 000.
400, 000.
150.

8.

85.

50.

50, 000.
25.
400.
75.

6.

3, 000.
600.

225.
750.
17.

2, 000.
1, 000.
800.
400.
480.

129.
300.
2, 400.

10000.
425500.
7500.
10000.
10000.
400000.
1350.
3680.
2975.
1500.
50000.
8000.
8800.
2775.
3720.
3000.
1200.
390000.
78200.
96900.
77000.
3500.
4275.
110400.
27300.
3846000.
4000.
21375.
495000.
10200.
2400.
3000.
1600.
800.
148512.
216.
3096.
9900.
4800.

Bl D245
PAGE 8
11/21/02



| TEM

40
41
42
43
44
45
46

47
TOT

06- 397204

06- KER- 58- 4
11/ 20/ 02
SECOND
Bl D AMOUNT
2,000. 00 2000. 00
5, 000. 00 5000. 00
350. 00 350. 00
23.00 37030. 00
.40 15680. 00
3. 00 6330. 00
390, 000. 00* 390000. 00
4.10 81590. 00
5, 537, 332. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
2,257.00 2257
5,724.00 5724
374.00 374
25. 67 41328
.41 16072
3.39 7152.
495, 200. 00* 495200
2.80 55720.
6, 116, 967. 95

NI NG BI DDERS
FOURTH

Bl D AMOUNT
200. 00 200
5, 100. 00 5100
350. 00 350
22.00 35420
.55 21560
3. 00 6330.
354, 000. 00* 354000
5.00 99500.
6, 810, 934. 00

Bl D245
PAGE 9
11/21/02



